SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2009(2) CONTRACT TIME : 194 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2009(2)
THIS PROJECT PROPOSES TO IMPROVE PEDESTRIAN ACCESS WITHIN
THE CITY OF WILMINGTON BY RECONSTRUCTING CURB RAMPS,
INSTALLING COUNTDOWN PEDESTRIAN SIGNALS,
UPGRADING/INSTALLING PIANO KEY CROSSWALK STRIPING,
INSTALLING SIGNALS AND LIGHTING.
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/11/11 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 478,326.74 108.7586% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 439,806.00 100.0000% 91.9468%
2 JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720 $ 526,826.20 119.7860% 110.1394%
3 EPB ASSOCIATES INC, 107 WEST SUTTON PLACE, WILMINGTON, DE, 19810 $ 576,342.00 131.0446% 120.4913%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 589,446.68 134.0242% 123.2310%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO | JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
| | |
0010 202000 69.000 CY | 32.74178 2259.18| 15.00000 1035.00] 50.00000 3450.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 17.000 cCy | 29.11382 494.93| 30.00000 510.00] 20.00000 340.00
BORROW, TYPE F | |
0030 211000 LUMP | 2000.00000 2000.00]| 2500.00000 2500.00]| 5000.00000 5000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0040 302007 10.000 cCYy | 120.00000 1200.00] 50.00000 500.00] 150.00000 1500.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 302008 14.000 cCY | 110.00000 1540.00] 30.00000 420.00] 150.00000 2100.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING I | I
0060 401665 7.000 TON | 200.00000 1400.00] 100.00000 700.00] 100.00000 700.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 9.000 TON | 175.00000 1575.00] 100.00000 900.00] 100.00000 900.00
| | |
I | |

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/11
PAGE : 004 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0080 401667 15.000 TON | 150.00000 2250.00] 100.00000 1500.00]| 100.00000 1500.00
|

SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/11/11
PAGE : 004 -3

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER  : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 701010 135.000 LF | 45.00000 6075.00] 30.00000 4050.00] 26.00000 3510.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0100 705001 507.000 SF | 7.00000 3549.00] 5.00000 2535.00] 6.00000 3042.00
P.C.C. SIDEWALK, 4" | |
0110 705007 1454.000 SF | 16.83983 24485.11| 25.00000 36350.00 | 25.00000 36350.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0120 705008 646.000 SF | 15.00000 9690.00]| 10.00000 6460.00] 14.00000 9044.00
CURB RAMP, TYPE 1 | |
0130 705009 14448.000 SF | 12.00000 173376.00]| 10.00000 144480.00]| 13.00000 187824.00
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ |
0140 705010 100.000 SF | 15.52606 1552.61]| 10.00000 1000.00]| 14.00000 1400.00
CURB RAMP, TYPE 5 | |
0150 710001 11.000 EACH | 686.28119 7549.09| 250.00000 2750.00] 500.00000 5500.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0160 710002 7.000 EACH | 777.69822 5443.89] 400.00000 2800.00] 500.00000 3500.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 732002 463.000 SY | 6.91484 3201.57] 5.00000 2315.00] 10.00000 4630.00
TOPSOIL, 6" DEPTH | |
0180 734013 463.000 SY | 1.29680 600.42| 0.30000 138.90]| 0.75000 347.25
PERMANENT GRASS SEEDING, DRY GROUND | |
0190 743003 272.000 EADY | 16.31803 4438.50] 25.00000 6800.00] 17.00000 4624.00
ARROWPANELS, TYPE C | |
0200 743006 5800.000 EADY | 0.32055 1859.19] 0.20000 1160.00] 0.25000 1450.00
PLASTIC DRUMS [ [
0210 743007 480.000 HOUR | 75.00000 36000.00] 75.00000 36000.00]| 75.00000 36000.00
TRAFFIC OFFICERS [ [
0220 743050 1500.000 HOUR | 44.52000 66780.00 | 44.52000 66780.00 | 44.52000 66780.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0230 743062 150.000 HOUR | 64.55000 9682.50] 64.55000 9682.50] 64.55000 9682.50
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0240 743507 7584.000 LFDY | 0.20000 1516.80]| 0.20000 1516.80]| 0.25000 1896.00
TEMPORARY BARRICADE, TYPE III | | |
0250 743525 5828.000 EADY | 2.41198 14057.02] 1.00000 5828.00] 1.65000 9616.20
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/11
PAGE : 004 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0260 744505 27.000 EACH | 268.56107 7251.15] 420.00000 11340.00] 245.00000 6615.00
|

ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/11/11
PAGE : 004 -5

PERMANENT PAVEMENT STRIPING, EPOXY

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JOSEPH T HARDY & SON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 745527 26.000 LF | 11.86720 308.55] 22.00000 572.00]| 22.00000 572.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0280 745543 16.000 LF | 50.00000 800.00]| 55.00000 880.00| 200.00000 3200.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0290 745544 10.000 LF | 12.41210 124.12] 55.00000 550.00]| 17.00000 170.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | I |
0300 746512 100.000 LF | 1.50000 150.00]| 3.00000 300.00] 2.30000 230.00
CABLES, 1/#6 AWG | |
0310 746515 100.000 LF | 1.25000 125.00]| 3.00000 300.00] 2.30000 230.00
INSULATED GROUND CABLES, 1/#6 | | |
0320 746541 61.000 LF | 1.50000 91.50]| 5.00000 305.00] 2.75000 167.75
INSTALLATION OF ELECTRICAL WIRE OR | |
CABLE IN EMPTY CONDUITS | | |
0330 746779 1.000 EACH | 110.00000 110.00]| 105.00000 105.00]| 200.00000 200.00
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
0340 746786 1.000 EACH | 75.00000 75.00| 300.00000 300.00] 120.00000 120.00
INSTALLATION OF CABLE IN STEEL POLEW/ | | |
EXISTING WEATHERHEAD | | |
0350 746850 3.000 EACH | 774.35111 2323.05]| 950.00000 2850.00| 850.00000 2550.00
POLE BASE, TYPE 4 | |
0360 748014 262.000 LF | 3.00000 786.00] 0.65000 170.30]| 5.25000 1375.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0370 748015 4260.000 SF | 2.69631 11486.28] 3.20000 13632.00] 11.00000 46860.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0380 748027 30.000 LF | 4.00000 120.00]| 1.95000 58.50] 11.00000 330.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0390 748506 90.000 LF | 2.46813 222.13] 0.75000 67.50] 8.00000 720.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0400 748508 1367.000 LF | 2.75000 3759.25] 1.40000 1913.80] 11.00000 15037.00
| | |
| | |

RESIN PAINT, 8"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

08/11/11
004 -6

0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

| GRASSBUSTERS LANDSCAPING CO

I(

2 )

|JOSEPH T HARDY & SON INC

|
AMOUNT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0410 748513 612.000 LF | 9.00000 5508.00] 6.90000 4222.80] 21.00000 12852.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 12" | | |
0420 748530 646.000 SF | 5.12105 3308.20] 3.30000 2131.80] 5.50000 3553.00
REMOVAL OF PAVEMENT STRIPING | | |
0430 749687 10.000 EACH | 66.59028 665.90| 40.00000 400.00]| 50.00000 500.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0440 749688 1.000 EACH | 75.00000 75.00]| 5.00000 5.00] 50.00000 50.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0450 750000 3.000 EACH | 142.37485 427.12] 100.00000 300.00] 50.00000 150.00
ADJUST WATER VALVE BOXES | | |
0460 751000 4.000 EACH | 876.93315 3507.73] 750.00000 3000.00] 750.00000 3000.00
ADJUST FIRE HYDRANTS | | |
0470 758000 113.000 sSY | 22.31740 2521.87] 20.00000 2260.00] 25.00000 2825.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0480 762001 193.000 LF | 4.28719 827.43| 2.00000 386.00] 2.00000 386.00
SAW CUTTING, HOT MIX | | |
0490 762002 1149.000 LF | 4.50622 5177.65] 3.00000 3447.00] 3.00000 3447.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0500 763000 LUMP | 12000.00000 12000.00 | 14598.10000 14598.10 10000.00000 10000.00
INITIAL EXPENSE | | |
0510 763500 LUMP | 22000.00000 22000.00] 32000.00000 32000.00] 10000.00000 10000.00
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 12000.00000 12000.00 | 5000.00000 5000.00] 1000.00000 1000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 478,326.74] $ 439,806.00] $ 526,826.20
CONTRACT TOTALS | $ 478,326.74] $ 439,806.00] $ 526,826.20

DBE GOALS | 8 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/11/11
PAGE : 004 -7

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER  : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|EPB ASSOCIATES INC |JJID INC |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
| | |
0010 202000 69.000 CY | 30.00000 2070.00] 45.38000 3131.22]
EXCAVATION AND EMBANKMENT | | |
0020 209006 17.000 CY | 30.00000 510.00]| 33.35000 566.95|
BORROW, TYPE F | |
0030 211000 LUMP | 3000.00000 3000.00] 6600.00000 6600.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0040 302007 10.000 cCY | 75.00000 750.00] 92.55000 925.50]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 302008 14.000 cCYy | 75.00000 1050.00] 136.49000 1910.86|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0060 401665 7.000 TON | 200.00000 1400.00]| 269.26000 1884.82]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0070 401666 9.000 TON | 200.00000 1800.00]| 265.88000 2392.92]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401667 15.000 TON | 200.00000 3000.00] 261.33000 3919.95]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING [ [ [
0090 701010 135.000 LF | 25.00000 3375.00] 60.17000 8122.95]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0100 705001 507.000 SF | 5.00000 2535.00] 8.58000 4350.06 |
P.C.C. SIDEWALK, 4" | |
0110 705007 1454.000 SF | 20.00000 29080.00]| 28.45000 41366.30|
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0120 705008 646.000 SF | 14.00000 9044.00] 12.04000 7777.84
CURB RAMP, TYPE 1 | |
0130 705009 14448.000 SF | 11.00000 158928.00]| 10.90000 157483.20]|
CURB RAMP, TYPE 2, 3, AND/OR 4 [ | [
0140 705010 100.000 SF | 15.00000 1500.00] 12.35000 1235.00]
CURB RAMP, TYPE 5 | |
0150 710001 11.000 EACH | 200.00000 2200.00] 926.26000 10188.86|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/11/11
PAGE : 004 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|EPB ASSOCIATES INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0160 710002 7.000 EACH | 200.00000 1400.00] 1041.68000 7291.76|
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0170 732002 463.000 SY | 10.00000 4630.00] 10.00000 4630.00]
TOPSOIL, 6" DEPTH | | |
0180 734013 463.000 SY | 5.00000 2315.00] 3.26000 1509.38]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0190 743003 272.000 EADY | 40.00000 10880.00] 15.78000 4292.16 |
ARROWPANELS, TYPE C | | |
0200 743006 5800.000 EADY | 0.40000 2320.00] 2.73000 15834.00]
PLASTIC DRUMS | | |
0210 743007 480.000 HOUR | 75.00000 36000.00] 75.00000 36000.00]
TRAFFIC OFFICERS | | |
0220 743050 1500.000 HOUR | 44.52000 66780.00 | 44.52000 66780.00 |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0230 743062 150.000 HOUR | 64.55000 9682.50] 64.55000 9682.50]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0240 743507 7584.000 LFDY | 0.50000 3792.00] 0.26000 1971.84]
TEMPORARY BARRICADE, TYPE III | | |
0250 743525 5828.000 EADY | 2.50000 14570.00 | 2.10000 12238.80
TEMPORARY WARNING SIGNS | | |
0260 744505 27.000 EACH | 250.00000 6750.00| 236.74000 6391.98]|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0270 745527 26.000 LF | 25.00000 650.00]| 21.04000 547.04|
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0280 745543 16.000 LF | 175.00000 2800.00] 157.82000 2525.12]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0290 745544 10.000 LF | 25.00000 250.00] 15.78000 157.80]|
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0300 746512 100.000 LF | 5.00000 500.00]| 2.21000 221.00]
CABLES, 1/#6 AWG | | |
0310 746515 100.000 LF | 5.00000 500.00]| 2.21000 221.00]
| | |

INSULATED GROUND CABLES, 1/#6



DELAWARE DEPARTMENT OF TRANSPORTATION

08/11/11

-9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I( 3 ) I( 4 ) I( )
|EPB ASSOCIATES INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0320 746541 61.000 LF | 5.00000 305.00] 2.63000 160.43]|
|

INSTALLATION OF ELECTRICAL WIRE OR
CABLE IN EMPTY CONDUITS



DELAWARE DEPARTMENT OF TRANSPORTATION
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) | ( 4 ) | )
|EPB ASSOCIATES INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0330 746779 1.000 EACH | 300.00000 300.00]| 157.82000 157.82]
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
0340 746786 1.000 EACH | 200.00000 200.00]| 105.22000 105.22]
INSTALLATION OF CABLE IN STEEL POLEW/ | | |
EXISTING WEATHERHEAD | | |
0350 746850 3.000 EACH | 850.00000 2550.00] 789.12000 2367.36|
POLE BASE, TYPE 4 | |
0360 748014 262.000 LF | 6.00000 1572.00] 5.26000 1378.12]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0370 748015 4260.000 SF | 11.00000 46860.00 | 10.52000 44815.20]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0380 748027 30.000 LF | 12.00000 360.00] 10.52000 315.60]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0390 748506 90.000 LF | 8.50000 765.00] 7.37000 663.30]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0400 748508 1367.000 LF | 12.00000 16404.00]| 10.52000 14380.84|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
0410 748513 612.000 LF | 22.00000 13464.00]| 21.04000 12876.48]|
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 12" | | |
0420 748530 646.000 SF | 6.00000 3876.00] 5.26000 3397.96|
REMOVAL OF PAVEMENT STRIPING | | |
0430 749687 10.000 EACH | 100.00000 1000.00] 105.28000 1052.80
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0440 749688 1.000 EACH | 100.00000 100.00]| 122.26000 122.26]|
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0450 750000 3.000 EACH | 100.00000 300.00] 372.43000 1117.29]
ADJUST WATER VALVE BOXES | |
0460 751000 4.000 EACH | 1500.00000 6000.00] 3294.76000 13179.0
| |

ADJUST FIRE HYDRANTS

I
4
I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/11/11
PAGE : 004 -11

FINAL
CONTRACT TITLE : WILMINGTON RENAISSANCE PEDESTRIAN SAFETY IMPROVEMENTS
CALL ORDER  : 004 CONTRACT ID : T200920013.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
|EPB ASSOCIATES INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 758000 113.000 SY | 25.00000 2825.00] 33.05000 3734.65]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0480 762001 193.000 LF | 3.00000 579.00| 1.26000 243.18]|
SAW CUTTING, HOT MIX | | |
0490 762002 1149.000 LF | 20.00000 22980.00] 3.68000 4228.32]|
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0500 763000 LUMP | 50000.00000 50000.00] 29000.00000 29000.00]
INITIAL EXPENSE | | |
0510 763500 LUMP | 19000.00000 19000.00] 20000.00000 20000.00]
MAINTENANCE OF TRAFFIC | | |
0520 763501 LUMP | 2840.50000 2840.50] 14000.00000 14000.00]
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 576,342.00]| $ 589,446.68| $
—————————————————————————————————————————— B S At T
CONTRACT TOTALS | $ 576,342.00]| $ 589,446.68| $

DBE GOALS | 8 % |




